BRUHAT BANGALORE MAHANAGARA PALIKE

DASARAHALLI ZONE

Name of Work :- Ward Maintanance in Ward No 14, 2.00 PM to 10.00 PM

			Est. Cost Rs.				12.00	Lakhs	
Sl. No	Description of Item	Unit	No	L	B	D	Qty	Rate	Amount
1	Excavation & Removal of silt and silt mix with sand in slushy condition form canal bed including disposing of the same in spoil bank or on canal embackment inlaysers aas directed etc., complete with an intial lead upto 50m (MISR 2011-12, Page No 118, Iteam No 51								
	Sheshadri Layout		10	200	0.45	0.45	**405**		
	Havnoor Layout		12	200	0.4	0.45	432		
	Manjunatha Nagara		18	180	0.4	0.45	583.2		
	Munikondappa Layout		10	100	0.4	0.45	180		
	Soundarya Layout		14	150	0.4	0.45	378		
	Bhuvaneshwari Nagara		24	120	0.4	0.45	518.4		
	Brundavan Extn		12	110	0.4	0.45	237.6		
	Ashok Nagara		10	120	0.4	0.45	216		
	Siddeshwara Layout		16	100	0.4	0.45	288		
	Bagalagunte Main road R/s Cross road		12	100	0.4	0.45	216		
							3454.2	**252.52**	**872255.00**
	Basic Rate	107.00							
	Add Area Weightage 6%	6.42							
		113.42							
	Loading & Unloading	**60.90**							
	Lead charges upto 4kms	**78.20**							
		139.10							
	Total	**252.52**							
2	Removing B.S.Slab of drain and stacking etc., complete Page No. 28/ Item No. 5.32/ PWD SR 2013-14	**Sqm**							
			30	100.00	0.90		**2700.00**	50.11	**135302.00**
	Basic Rate	46.40							
	Add Area Weightage 8%	3.71							
	Total	**50.11**							
5	Refixing stone slabs of drains and pointing in CM 1:3 etc complete Page No. 28/ Item No.5.33/ PWD SR 2013-14	**Sqm**							
		Qty Vide Iteam No 2					**2700.00**		
							2700.00	70.04	**189103.00**
	Basic Rate	64.85							
	Add Area Weightage 8%	5.19							
	Total	70.04							

0	Miscellaneous and Unforeseen Charges etc., complete	LS							3340.00
								Total	1200000.00

(Rupees Twelve Lakhs Only)

CERTIFICATE

1) The Work spot has been inspected and the work is found to be necessary
2) The Estimate is prepared as per the PW,P & IWTD - SR - 2013-14
3) The Provision made in estimate are adequante and essential
4) This area comes under B.B.M.P Limits.

Assistant Engineer
Ward No.14

Asst.Executive Engineer
T.Dasarahalli Sub-Division
B.B.M.P. Bangalore.

Executive Engineer
Dasarahalli Division
B.B.M.P. Bangalore.

A/S

ನಂ. 211 ದಿನಾಂಕ : 30/10/13
EE/DD/TS/211/13-14
ರೂ. 12.00 [Twelve Lakhs only
ಗಳ ಅಂದಾಜು ಪಟ್ಟಿಗೆ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ ನೀಡಿದೆ
P-40
31.10.13

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬಿ.ಬಿ.ಎಂ.ಪಿ.ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ
ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು

ನಂ. JC(DH) AS 257/13-14 ದಿನಾಂಕ : 30/10/13
ರೂ. 12.00 Lakhs (Rupees Twelve Lakhs only)
ಗಳ ಅಂದಾಜು ಪಟ್ಟಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಮಂಜೂರಾತಿ ನೀಡಿದೆ
Page No. 235
SL. No. 257

ಜಂಟಿ ಆಯುಕ್ತರು
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು.

LEAD CHART FOR TRANSPORTING SILT FROM WORK SPOT TO DUMPING YARD



Lead chart indicating of
W.No. 14 & 15 together silt
~~together with~~ Mallasandra Dumping
Site having Av. lead distance of 4.00Km.

"Approved"

Assist. Engineer
Ward no.14 & 15.

Assist. Executive Engineer
T.Dasarahalli Sub Division
BBMP

Executive Engineer
Dasarahalli Divison-1
BBMP

300674

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

Bruhat Bangalore Mahanagara Palike

ನರಸಿಂಹರಾಜ ಚೌಕ, ಬೆಂಗಳೂರು–560 002.

ಬಿಬಿಎಂಪಿ

ಕಾಮಗಾರಿ ಸಂಖ್ಯೆ ಪ್ರಮಾಣಪತ್ರ

Job Number Certificate

Copy | **Number : 014-14-000027**

Ward	: 014 Bagalakunte	Name of Work : Ward Maintenance in ward No. 14, 2 pm to 10 pm
Zone	: Dasarahalli	
Division	: Dasarahalli	
Year	: 2014	
Estimate	: 1200000.00 (Current Works) Rupees Tweleve Lakhs	EE Details : User Name : CwDas Create Date : 26-Oct-2013 12:18:22.5 Remarks : Approved by ward works committee on 23/10/2013
POW SL.No	:	
Comm. Approval	: Vide Para No 15 / 23-Oct-2013	
Nature	: Maintainance	CW Details : User Name : AsDasJN Create Date : 28-Oct-2013 15:39:57.578 Remarks :
Catagory	: General Ward(POW) Works	
Department	: Engineering Division	
Type	: Other	
Subtype	: Others	
Budget Head	: P1771 Zone Works - POW Works	Zone Details : User Name : AsDasJN Create Date : 28-Oct-2013 15:39:57.703 Remarks :
		CAO Details : User Name : AcfDasJN Create Date : 29-Oct-2013 11:39:53.062 Remarks :

DDO : ddo030 Executive Engineer Dasarahalli
CE : Nagaraj
EE : Jogisiddegowda

For Bruhat Bangalore Mahanagara Palike

Printed on : 29-Oct-2013 11:52
Print Count : 2

ಸಹಾಯಕ ನಿಯಂತ್ರಕರು (ಹಣಕಾಸು)
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ಕೇಂದ್ರ ಕಚೇರಿ, ಬೆಂಗಳೂರು-57.

Chief Accounts Officer

006664154119789600/006664154119789600/006664154119789600/006664154119789600/006664154119789600/

Note: This is a computer generated certificate. Any manual alteration / entry will invalidate this document.

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ದಾಸರಹಳ್ಳಿ ವಲಯ,

ಎಂ.ಇ.ಐ.ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು -೨೬೦೦೭೩.

ನಂ:ಜಂ.ಆ/ದಾವ/ಆ.ಮ/257/2013-14

ಜಂಟಿ ಆಯುಕ್ತರವರ ಕಛೇರಿ,
ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೆಂಗಳೂರು.
ದಿನಾಂಕ: 30/10/2013

ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ.

ಕಾಮಗಾರಿಯ ಹೆಸರು:- Ward Maintenance in Bagalagunte ward No 14 2.PM to 10.PM
ಅಂದಾಜು ಮೊತ್ತ : **12.00** ಲಕ್ಷಗಳು P-Code : 1771
ಜಾಬ್ ಕೋಡ್ : **014-14-000027**

ಉಲ್ಲೇಖ ಸಂಖ್ಯೆ:-
1 ಮಾನ್ಯ ಆಯುಕ್ತರವರು ನೀಡಿರುವ ಅಧಿಕಾರ ಪ್ರತ್ಯಾಯೋಜನೆ ಕಛೇರಿ ಆದೇಶ (ತಿದ್ದುಪಡಿಅಧಿಕಾರ ಪ್ರತ್ಯಾಯೋಜನೆ ನಡವಳಿಗಳು) ಪತ್ರಸಂಖ್ಯೆ:ಬಿ12(1)ಪಿಆರ್/394/11-12, ದಿ:28.09.2013
2 ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿ ಸಭೆಯ ನಡವಳಿಗಳು ದಿ:23.10.2013ರ ವಿಷಯದ ಸಂಖ್ಯೆ:ವಾಕಾಸ್ಥಾಸ/37/2013-14.

* * * * * * * * *

ಮೇಲಿನ ವಿಷಯದಲ್ಲಿ ತಿಳಿಸಿರುವ ಕಾಮಗಾರಿಗೆ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ರವರು 2013-14ನೇ ಸಾಲಿನ ದರ ಪಟ್ಟಿಯಂತೆ ಅಂದಾಜು ಪಟ್ಟಿ ತಯಾರಿಸಿ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆಯನ್ನು ಕೋರಿರುವ ಮೇರೆಗೆ ಉಲ್ಲೇಖ 1 ಮತ್ತು 2ರ ರೀತ್ಯಾ ಸದರಿ ಕಾಮಗಾರಿಯ ಅಂದಾಜು ಮೊತ್ತ ರೂ.**12.00** ಲಕ್ಷಗಳಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ನೀಡಲಾಗಿದೆ ಮತ್ತು ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆಯ ಪುಸ್ತಕದ ಪುಟ ಸಂಖ್ಯೆ: 235 ಕ್ರಮ ಸಂಖ್ಯೆ:257 ರಲ್ಲಿ ಈ ಕೆಳಗಿನ ಷರತ್ತುಗಳಂತೆ ದಾಖಲಿಸಲಾಗಿದೆ.

ಷರತ್ತುಗಳು:

1 ದರಪಟ್ಟಿ ಆಧಾರಿತವಲ್ಲದ ಅಂಶಗಳಿಗೆ ಡೆಟಾ ದರವನ್ನು ತಯಾರಿಸಿ ಅನುಮೋದನೆ ಪಡೆಯುವುದು
2 ಅಂದಾಜು ಪಟ್ಟಿಯಲ್ಲಿ ಮಾರುಕಟ್ಟೆ ದರ ಅಳವಡಿಸಿಕೊಂಡಿರುವ ಅಂಶಗಳಿಗೆ ಕೊಟೇಶನ್ ಕರೆದು ಅನುಮೊದನೆ ಪಡೆಯುವುದು.
3 ಕೆಲಸದ ಸ್ಥಳದಿಂದ ಸಾಗಣೆ ದೂರಕ್ಕೆ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
4 ರಸ್ತೆ ಇತಿಹಾಸ ಪುಸ್ತಕದಲ್ಲಿ ಸದರಿ ಕಾಮಗಾರಿಯಲ್ಲಿನ ವಿವಿಧ ಕೆಲಸಗಳ ವಿವರಗಳನ್ನು ನಮೂದಿಸುವುದು.

ಜಂಟಿ ಆಯುಕ್ತರು,
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ,
ದಾಸರಹಳ್ಳಿವಲಯ, ಬೆಂಗಳೂರು.

ಪ್ರತಿಯನ್ನು ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ:-

1 ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯ ಬೆಂಗಳೂರು. ಮೂಲ ಅಂದಾಜು ಪಟ್ಟಿಯ ಕಡತದೊಂದಿಗೆ ಮುಂದಿನ ಕ್ರಮಕ್ಕಾಗಿ.
2 ಸಹಾಯಕ ಹಣಕಾಸು ನಿಯಂತ್ರಕರು, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು.
3 ಕಛೇರಿ ಪ್ರತಿ.

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ದಾಸರಹಳ್ಳಿ ವಲಯ,

ಎಂ.ಇ.ಐ.ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು -560073.

ಸಂಖ್ಯೆ:-ಕಾ.ಪಾ.ಅ/ದಾ.ವಿ/ತಾ.ಮ/211/2013-14

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರವರ ಕಛೇರಿ,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ದಿನಾಂಕ:30.10.2013

ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿ

ಕಾಮಗಾರಿಯ ಹೆಸರು:- Ward Maintenance in Bagalagunte ward No 14 2.PM to 10.PM
ಅಂದಾಜು ವೆಚ್ಚ: **12.00** ಲಕ್ಷಗಳು.
ಜಾಬ್ ಕೋಡ್ : 014-14-000027 **P-Code : P-1771**

ಉಲ್ಲೇಖ ಸಂಖ್ಯೆ:-
1. ಮಾನ್ಯ ಆಯುಕ್ತರವರು ನಿಯೋಜಿಸಿರುವ ಅಧಿಕಾರ ಪ್ರತ್ಯಾಯೋಜನೆ ಸಂಖ್ಯೆ:ಬಿ12(1)/ಪಿಆರ್/394/2011-12, ದಿ:21.07.2013
2. ಮಾನ್ಯ ಜಂಟಿ ಆಯುಕ್ತರು, (ದಾಸರಹಳ್ಳಿ ವಲಯ) ರವರ ಅಡಳಿತಾತ್ಮಕ ಮಂಜೂರಾತಿ ಸಂಖ್ಯೆ:ಜಂ.ಆ/ದಾ.ವ/ಆ.ಮ/257/2013-14, ದಿನಾಂಕ:30.10.2013

******

ಈ ಮೇಲಿನ ವಿಷಯದಲ್ಲಿ ತಿಳಿಸಿರುವ ಕಾಮಗಾರಿಗೆ ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ಉಪ-ವಿಭಾಗರವರು ಆಡಳಿತಾತ್ಮಕ ಮತ್ತು ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯನ್ನು ಕೋರಿರುವ ಮೇರೆಗೆ, ಜಂಟಿ ಆಯುಕ್ತರು (ದಾಸರಹಳ್ಳಿ) ವಲಯ ರವರು ಸದರಿ ಕಾಮಗಾರಿಯ ಅಂದಾಜು ಮೊತ್ತ ರೂ.**12.00** ಲಕ್ಷಗಳಿಗೆ ಆಡಳಿತಾತ್ಮಕ ಅನುಮೋದನೆ ನೀಡಿರುತ್ತಾರೆ. ಅದರಂತೆ ಉಲ್ಲೇಖ (1) ರ ಅನ್ವಯ ಸದರಿ ಕಾಮಗಾರಿಗೆ ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯನ್ನು ನೀಡಲಾಗಿದೆ ಮತ್ತು ತಾಂತ್ರಿಕ ಮಂಜೂರಾತಿಯ ಪುಸ್ತಕದ ಪುಟ ಸಂಖ್ಯೆ: 40 ಕ್ರಮ ಸಂಖ್ಯೆ: **211** ರಲ್ಲಿ ಈ ಕೆಳಗಿನ ಷರತ್ತುಗಳಂತೆ ದಾಖಲಿಸಲಾಗಿದೆ.

ಷರತ್ತುಗಳು:

1. ದರಪಟ್ಟಿ ಆಧಾರಿತವಲ್ಲದ ಅಂಶಗಳಿಗೆ ಡೆಟಾ ದರವನ್ನು ತಯಾರಿಸಿ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
2. ಅಂದಾಜು ಪಟ್ಟಿಯಲ್ಲಿ ಮಾರುಕಟ್ಟೆ ದರ ಅಳವಡಿಸಿಕೊಂಡಿರುವ ಅಂಶಗಳಿಗೆ ಕೊಟೇಶನ್ ಕರೆದು ಅನುಮೊದನೆ ಪಡೆಯುವುದು.
3. ಕೆಲಸದ ಸ್ಥಳದಿಂದ ಸಾಗಣೆ ದೂರಕ್ಕೆ ಅನುಮೋದನೆ ಪಡೆಯುವುದು.
4. ರಸ್ತೆ ಇತಿಹಾಸ ಪುಸ್ತಕದಲ್ಲಿ ಸದರಿ ಕಾಮಗಾರಿಯಲ್ಲಿನ ವಿವಿಧ ಕೆಲಸಗಳ ವಿವರಗಳನ್ನು ನಮೂದಿಸುವುದು.

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, 30/10
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ಬಿಬಿಎಂಪಿ, ಬೆಂಗಳೂರು.

ಪ್ರತಿಯನ್ನು ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ:-

1. ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ಶೆಟ್ಟಿಹಳ್ಳಿ / ಟಿ.ದಾಸರಹಳ್ಳಿ ಉಪ ವಿಭಾಗ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯ ಬೆಂಗಳೂರು. ಮೂಲ ಅಂದಾಜು ಪಟ್ಟಿಯೊಂದಿಗೆ ಮುಂದಿನ ಕ್ರಮಕ್ಕಾಗಿ.
2. ಸಹಾಯಕ ಹಣಕಾಸು ನಿಯಂತ್ರಕರು, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ಬೆಂಗಳೂರು.
3. ಕಛೇರಿ ಪ್ರತಿ.

BRUHATH BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE
Office of the Executive Engineer, Dasarahalli Division,
DTS COPY

NAME OF WORK: Ward Maintenance in Bagalagunte ward No 14 2.PM to 10.PM

Sl. No	Description of work	Unit	Qty	Rate to be Quoted	
				In Figures (Rs.)	In Words (Rs.)
1	3	4	2	5	6
1	Excavation & Removal of silt and silt mix with sand in slushy condition form canal bed including disposing of the same in spoil bank or on canal embackment inlaysers aas directed etc., complete with an intial lead upto 50m Complete as per specifications.	Cum	3454.20		
2	Removing B.S.Slab of drain and stacking etc., Complete as per specifications.	Sqm	2700.00		
3	Refixing stone slabs of drains and pointing in CM 1:3 etc Complete as per specifications.	Sqm	2700.00		

Number of Corrections:

Executive Engineer,
Dasarahalli Division,

Signature of the Contractor

DTS Approved

Signature of the Contractor

Executive Engineer

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA02439067448709M
Certificate Issued Date	:	07-Jan-2014 11:47 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ T. DASARAHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0863141125489909M
Purchased by	:	JAYAMMA K
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	JAYAMMA K
Second Party	:	EXECUTIVE ENGINEER BBMP DASARAHALLI DIVISION
Stamp Duty Paid By	:	JAYAMMA K
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು ಕೋ-ಆಪರೇಟಿವ್ ಸೊಸೈಟಿ ಲಿ. ಸಂ. 07/01/14 ಬೆಂಗಳೂರು-57

ORIGINAL ORIGINAL ORIGINAL ORIGINAL ORIGINAL

Please write or type below this line

9/1/2014

Agreement No/EE/DD/AGR/ 200 /2013-14

This agreement, made the 9th day of January 2013 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore – 560 073. (hereinafter called "the Employer) of the one part Smt.Jayamma.K, No.74, Behind Gramapanchayat, Shanbhog Layout, Dasanapura, Bangalore North-562 123. (hereinafter called the contractor) of the Other part.

Jayamma K

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Ward Maintenance in Bagalagunte ward No 14 2.PM to 10.PM (12 Months)
Est Cost:	12.00 Lakhs Item No.37
Job Code:	014-14-000027 PCode-1771
Administrative Approval:	JC/DZ/AA/257/13-14, Dt: 30.10.2013
Technical Sanction:	EE/DD/TS/211/13-14, Dt: 30.10.2013
Tender Notification No& Date:	BBMP/EE/DD/Ten/06/2013-14, D:05.11.2013

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of **Rs.11,95,701.00** (Rupees Eleven Lakh Ninety Five Thousand Seven Hundred One Only) (Which is-0.08% Below SR of 2013-14)rates mentioned in the Schedule B. and complete the work within 90 days.

EMD & FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	30,000.00	Through e-procurement Portal, Payment No. B765837/E/O/01		
Balance FSD	30,000.00	792204	07.01.2013	The Karnataka Bank, Hesaragattamain road.
Difference Amount	1000.00	419466		The Karnataka Bank, Hesaragattamain road.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract. .

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1. (Nandisha) Mannigarahalli
2. Shankarkumar B.Com.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

BRUHAT BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE,
M.E.I.LAYOUT, BAGALAGUNTE, HESARAGHATTA MAIN ROAD, BANGALORE-560 073

No: EE/DD/WO/200 /13-14

Office of the Executive Engineer,
Dasarahalli Division,
Dated: 9/1/2014

Work Order

To

Smt.Jayamma.K,
No.74, Behind Gramapanchayat,
Shanbhog Layout, Dasanapura,
Bangalore North-562 123.

Sir,

Name of Work:	Ward Maintenance in Bagalagunte ward No 14 2.PM to 10.PM (12 Months)
Est Cost:	12.00 Lakhs Item No.37
Job Code:	014-14-000027 PCode-1771
Administrative Approval:	JC/DZ/AA/257/13-14, Dt: 30.10.2013
Technical Sanction:	EE/DD/TS/211/13-14, Dt: 30.10.2013
Tender Notification No& Date:	BBMP/EE/DD/Ten/06/2013-14, D:05.11.2013

-:-:-

By Virtue of having Executed Agreement and the same has been accepted by the Chief Engineer/Executive Engineer for the Work mentioned in reference, for the tender price of **Rs.11,95,701.00** (Rupees Eleven Lakh Ninety Five Thousand Seven Hundred One Only) (Which is-0.08% Below SR of 2013-14)you are hereby instructed to proceed to execution of the said work in accordance with the contract documents. Consultation with the Concerned Ward Assistant Executive Engineer, and complete the work as per agreement within 12 Months from the date of issue of this letter,

Yours faithfully,

Executive Engineer,
Dasarahalli Division,
BBMP, Bangalore.

Copy to:

1. Joint commissioner, Dasarahalli Zone, for kind information.
2. Chief Engineer. Dasarahalli Zone, for kind information.
3. E.E., Q.C. for Kind information.
4. A.E.E. (Shettyhalli / Dasarahalli / P.I.A / Hegganahalli) Sub Division, A copy of Accepted Rate list is enclosed for your information and guidance.
5. ವಾರ್ಡ್ ಮಟ್ಟದ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿ, ರವರ ಮಾಹಿತಿಗಾಗಿ.
6. Office copy.

BRUHATH BANGALORE MAHANAGARA PALIKE, DASARAHALLI ZONE

Office of the Executive Engineer Dasarahalli Division,

No.BBMP/EE/DD/Ten/06/2013-14, Date:05.11.2013 **ITEM NO: 37**

SCHEDULE-B

NAME OF WORK: Ward Maintenance in Bagalagunte ward No 14 2.PM to 10.PM (12 Months)

Sl. No	Description of work	Unit	Qty	Rates Quoted by Contractor **K JAYAMMA**	
				In Figures (Rs.)	In Words (Rs.)
1	2	3	4	5	6
1	Excavation & Removal of silt and silt mix with sand in slushy condition form canal bed including disposing of the same in spoil bank or on canal embackment inlaysers aas directed etc., complete with an intial lead upto 50m Complete as per specifications.	Cum	3454.2	252.36	Rupees Two Hundred Fifty Two and Thirty Six Paise Only
2	Removing B.S.Slab of drain and stacking etc., Complete as per specifications.	Sqm	2700	50.0	Rupees Fifty Only
3	Refixing stone slabs of drains and pointing in CM 1:3 etc Complete as per specifications.	Sqm	2700	70.0	Rupees Seventy Only

Signature of the Contractor

Executive Engineer,
Dasarahalli Division,

ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಟಿ.ದಾಸರಹಳ್ಳಿ ಉಪ-ವಿಭಾಗ
ಬಾಗಲಗುಂಟೆ, ಬಿಬಿಎಂಪಿ

ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಟಿ.ದಾಸರಹಳ್ಳಿ ಉಪ-ವಿಭಾಗ
ಬಾಗಲಗುಂಟೆ, ಬಿಬಿಎಂಪಿ
ಬೆಂಗಳೂರು

ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಟಿ.ದಾಸರಹಳ್ಳಿ ಉಪ-ವಿಭಾಗ
ಬಾಗಲಗುಂಟೆ, ಬಿಬಿಎಂಪಿ
ಬೆಂಗಳೂರು

ಸಹಾಯಕ ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಟಿ.ದಾಸರಹಳ್ಳಿ ಉಪ-ವಿಭಾಗ
ಬಾಗಲಗುಂಟೆ, ಬಿಬಿಎಂಪಿ